

Country	Montenegro
Project Title	Supervision of works for Water supply system construction in the municipality of Rozaje
Contracting Authority	Municipality of Rozaje

Addendum
Change of the date of tender submission and opening
06 March 2013

Dear Sir/Madam,

Please be informed that

In line with clauses 2.7 of RFP 2 – General Instructions, The Deadline for submission of proposals is postponed on 11.00 h, March 22. 2013.

Please note that this Addendum is distributed to all Tenderers, who collected the Tender Documents up to now. We kindly ask you, to confirm the receipt of this Notice.